| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 320 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 668, 547. 32 RQUTE : 28
CALL ORDER . 320 CONTRACT I D : RS-25789-A COUNTI ES : MADI SON
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . GREENFI ELD D STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 1069008
N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1139301 E & B PAVING | NC $ 498, 225. 12 100. 0000%
2 31-4351261 SHELLY & SANDS, | NC $ 580, 408. 25 116. 4951%
3 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 632, 000. 00 126. 8502%
| (1) 35-1139301 | (2) 31-4351261 | (3) 35-0918397
|E & B PAVING | NC | SHELLY & SANDS, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 ASPHALT RESURFACE
I I |
0001 105-01925 4.000 M6 | 2140. 00000 8560. 00| 1300. 00000 5200. 00| 2200. 00000 8800. 00
FI ELD OFFI CE, 550 SQ FT. | | [
0002 105- 06845 LUVP| 3100. 00000 3100. 00| 7500. 00000 7500. 00| 7350. 00000 7350. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUVP| 25000. 00000 25000. 00| 25900. 00000 25900. 00| 32000. 00000 32000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-51330 LUWP| 11500. 00000 11500. 00| 15800. 00000 15800. 00| 8000. 00000 8000. 00
PRESENT STRUCTURE, REMOVE | |
0005 202-60820 95208. 000 SYS | 0. 36000 34274. 88| 0. 60000 57124. 80| 0. 60000 57124. 80
SURFACE M LLI NG, ASPHALT | | [
0006 203- 02000 12.500 CYS | 43. 45000 543. 13| 260. 00000 3250. 00| 35. 00000 437.50
EXCAVATI ON, COVVON | | [
0007 203- 02070 557.000 CYS | 10. 80000 6015. 60| 29. 00000 16153. 00| 18. 00000 10026. 00
BORROW | | |
0008 203-51223 13.400 CYS | 40. 50000 542. 70| 107. 00000 1433. 80| 52. 00000 696. 80
EXCAVATI ON, WATERVWAY | | |
0009 303-52308 106.800 TON | 23. 20000 2477. 76| 47. 50000 5073. 00| 27. 00000 2883. 60
COVPACTED AGGREGATE, O 53 | | |
0010 303-60012 125.900 TON | 21. 80000 2744. 62| 73. 00000 9190. 70| 35. 00000 4406. 50
AGGREGATE, 2 | | |
0011 303-94433 19.200 CYS | 46. 80000 898. 56| 198. 00000 3801. 60| 65. 00000 1248. 00
AGGREGATE, 12 | | |
0012 305- 05204 100. 000 TON | 135. 00000 13500. 00| 130. 00000 13000. 00| 100. 00000 10000. 00
HVA FOR PATCHI NG | | |
0013 305- 06083 161.900 TON | 87. 00000 14085. 30| 52. 50000 8499. 75| 56. 00000 9066. 40
HVA PATCHI NG FOR RI G D PAVEMENT OR BASE | | |
0014 401- 05456 7035. 700 TON | 31. 00000 218106. 70| 29. 00000 204035. 30| 42. 00000 295499. 40

QT QA HVA SURFACE 9.5 mm MAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 320 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 668, 547. 32 ROUTE : 28
CALL ORDER . 320 CONTRACT I D : RS-25789-A COUNTI ES : MADI SON
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 31-4351261 | (3) 35-0918397
|E & B PAVING | NC | SHELLY & SANDS, | NC. | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 406- 05520 23.700 TON | 156. 00000 3697. 20| 199. 00000 4716. 30| 200. 00000 4740. 00
ASPHALT FOR TACK COAT | | |
0016 601- 06854 1.000 EACH| 1750. 00000 1750. 00| 1880. 00000 1880. 00| 1837. 50000 1837. 50
GUARDRAI L, W BEAM NESTED [ | [
0017 601- 94689 2.000 EACH 2150. 00000 4300. 00| 2300. 00000 4600. 00| 2257. 50000 4515. 00
GUARDRAI L END TREATMENT, OS | | [
0018 601- 99105 337.500 LFT | 10. 20000 3442. 50| 10. 90000 3678. 75| 10. 70000 3611. 25
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0019 616- 02305 58.100 CYS | 166. 00000 9644. 60| 395. 00000 22949. 50| 240. 00000 13944. 00
GABI ONS | | [
0020 616-02320 1011.800 SYS | 1. 90000 1922. 42| 1. 90000 1922. 42| 2. 40000 2428. 32
GEOTEXTI LES | | [
0021 616- 06405 34.200 TON | 27. 20000 930. 24| 117. 00000 4001. 40| 40. 00000 1368. 00
R PRAP, REVETMENT | | |
0022 616- 06451 160.400 TON | 25. 75000 4130. 30| 53. 00000 8501. 20| 40. 00000 6416. 00
R PRAP, UNI FORM | | [
0023 616- 06451 2.000 TON | 109. 00000 218. 00| 394. 00000 788. 00| 200. 00000 400. 00
R PRAP, UNI FORM, HAND LAID | |
0024 621-01004 1.000 EACH 275. 00000 275. 00| 294. 00000 294. 00| 280. 00000 280. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0025 621- 06559 790.000 SYS | 0. 90000 711. 00| 1. 00000 790. 00| 0. 95000 750. 50
MULCHED SEEDI NG R | | |
0026 621-06570 97.900 CYS | 83. 60000 8184. 44| 11. 00000 1076. 90| 35. 00000 3426. 50
TCP SO L | | |
0027 621-06574 201.500 SYS | 10. 88000 2192. 32| 11. 75000 2367. 63| 11. 50000 2317. 25
SODDI NG | | |
0028 714- 26726 92.000 LFT | 828. 00000 76176. 00| 1020. 00000 93840. 00| 1000. 00000 92000. 00

CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 12 FT. X 8 FT. | [ |
0029 714- 26726 6.910 LFT | 2285. 00000 15789. 35| 3350. 00000 23148. 50| 1400. 00000 9674. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 12 FT. X 8 FT. , MODIFIED | | |

0030 801- 04308 6.000 EACH 120. 00000 720. 00| 129. 00000 774.00) 126. 00000 756. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0031 801- 06207 5212.000 LFT | 1. 00000 5212. 00| 0. 43000 2241. 16| 1. 00000 5212. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. | | |

0032 801- 06605 8.000 EACH 80. 00000 640. 00| 86. 00000 688. 00| 84. 00000 672. 00
BARRI CADE, I11A | |

0033 801- 06606 4.000 EACH 80. 00000 320. 00| 85. 56000 342. 24 84. 00000 336. 00

BARRI CADE, |11B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 320 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 668, 547. 32 ROUTE : 28
CALL ORDER . 320 CONTRACT I D : RS-25789-A COUNTI ES : MADI SON
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 31-4351261 | (3) 35-0918397
|E & B PAVING | NC | SHELLY & SANDS, | NC. | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 801- 06625 32.000 EACH 60. 00000 1920. 00| 64. 17000 2053. 44| 63. 00000 2016. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0035 801- 06640 46. 000 EACH 50. 00000 2300. 00| 53. 50000 2461. 00| 53. 00000 2438. 00
CONSTRUCTI ON SI GN, A | | [
0036 801-06775 LUWP| 2770. 00000 2770. 00| 11400. 00000 11400. 00 15461. 68000 15461. 68
MAI NTAI NI NG TRAFFI C | |
0037 804-06725 8.000 EACH 17. 00000 136. 00| 18. 18000 145. 44 17. 85000 142. 80
DELI NEATOR WTH POST, D1, 3 IN. DA | |
0038 805-02328 1400. 000 LFT | 0. 50000 700. 00| 0. 53000 742. 00 0. 53000 742.00
SI GNAL CABLE, 1C 14CA | |
0039 805- 78795 350. 000 LFT | 8. 50000 2975. 00| 9. 09000 3181.50 8. 93000 3125. 50
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0040 808-06712 8262. 000 LFT | 0. 05000 413. 10| 0. 05000 413. 10 0. 05000 413. 10
LI NE, PAI NT, BROKEN, YELLOW 4 IN. | |
0041 808-06713 76576.000 LFT | 0. 05000 3828. 80| 0. 05000 3828. 80 0. 05000 3828. 80
LINE, PAINT, SOLID, WHITE, 4 IN. | |
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0043 808-06723 3.000 EACH 36. 00000 108. 00| 38. 50000 115. 50 37. 80000 113. 40

PAVEMENT MESSACGE MARKI NGS, PAINT, LANE |
I NDI CATI ON ARROW

I
I
I
I
|
I
|
I
|
I
I
0042 808-06714 19072. 000 LFT | 0. 05000 953. 60| 0. 05000 953. 60| 0. 05000 953. 60
I
I
l |
0044 808-06726 24.000 LFT | 4.00000 96. 00 |
I
II
I
I
I
I
I

I
I
[ 4. 28000 102. 72 4. 20000 100. 80
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | [
24 I N | I
0045 808- 75140 1.000 EACH 300. 00000 300. 00| 320. 86000 320. 86 315. 00000 315. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | |
RXR | |
0046 808- 75325 1.000 EACH 120. 00000 120. 00| 128. 34000 128. 34 126. 00000 126. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |
SECTI ON TOTALS | $ 498, 225. 12| $ 580, 408. 25| $ 632, 000. 00
------------------------------------------ e e m o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eee o aaan

CONTRACT TOTALS [ $ 498, 225. 12| $ 580, 408. 25| $ 632, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 380 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 058, 212. 30 ROUTE : SR 332
CALL ORDER . 380 CONTRACT ID : RS-25891-A COUNTI ES : DELAWARE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 4218005
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1136349 TSCHUOR, GALE COMPANY, | NC. $ 606, 446.86 100. 0000%
2 35-1139301 E & B PAVING |NC $  698,019.49 115. 0998%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $  724,850.00 119. 5240%
4 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 756, 376.66 124. 7226%
5  31-1028693 SPARTAN CONSTRUCTI ON, | NC. $ 1,000, 000. 69 164. 8950%
| (1) 35-1136349 | (2) 35-1139301 | (3) 35-0918397
| TSCHUOR, GALE COMPANY, INC. |E & B PAVING I|NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  PAVEMENT REPAIR
I I |
0001 105- 01925 6.000 M5 | 1509. 34000 9056. 04 1624. 98000 9749. 88| 1900. 00000 11400. 00
FIELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUWP| 7187. 87000 7187.87|  10103. 18000 10103. 18] 7000. 00000 7000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  30000. 00000 30000. 00|  34900. 97000 34900.97|  36001. 36000 36001. 36
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 305- 93341 61628.000 LFT | 0. 99000 61011. 72| 1. 51000 93058. 28| 1. 18000 72721. 04
SAW CLEAN AND SEAL LONG TUDI NAL JOI NTS | | |
0005 305- 93342 96992. 000 LFT | 0. 99000 96022. 08| 1. 21000 117360. 32| 1. 18000 114450. 56
SAW CLEAN AND SEAL TRANSVERSE JONTS | | |
0006 501- 04966 335.000 EACH| 10. 06000 3370. 10| 20. 15000 6750. 25| 85. 00000 28475. 00
DOVEL BAR | | |
0007 506- 06333 2893.000 SYS | 96. 93000 280418. 49| 87. 68000 253658. 24| 80. 00000 231440. 00
PCCP PATCHI NG FULL DEPTH 8" | | |
0008 506- 06334 688. 000 SYS | 64. 94000 44678. 72| 141. 53000 97372. 64| 180. 00000 123840. 00
PCCP PATCHI NG PARTI AL DEPTH | | |
0009 801- 06640 25.000 EACH 70. 79000 1769. 75| 80. 00000 2000. 00| 84. 00000 2100. 00
CONSTRUCTI ON SIGN, A | | |
0010 801- 06775 LUMP|  26548. 90000 26548.90|  45598. 66000 45598.66|  45000. 00000 45000. 00
MAI NTAI NI NG TRAFFI C | | |
0011 808- 06711 10192. 000 LFT | 0. 05000 509. 60| 0. 05300 540. 18] 0. 06000 611. 52
LINE, PAINT, BROKEN, WH TE, 4 IN | |
0012 808- 06713 40771.000 LFT | 0. 05000 2038. 55| 0. 05300 2160. 86| 0. 06000 2446. 26
LINE, PAINT, SOLID, WHITE, 4 IN | | |
0013 808- 06714 40771.000 LFT | 0. 05000 2038. 55| 0. 05300 2160. 86| 0. 06000 2446. 26

LINE, PAINT, SOLID, YELLOW 4 IN. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 380 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 058, 212. 30 ROUTE : SR 332
CALL ORDER . 380 CONTRACT ID : RS-25891-A COUNTI ES : DELAWARE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-1139301 | (3) 35-0918397
| TSCHUOR, GALE COWPANY, INC. |E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 808-06723 3.000 EACH 43. 56000 130. 68| 47. 50000 142. 50| 21. 00000 63. 00

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE |
I NDI CATI ON ARROW |
0015 808-06726 120. 000 LFT | 1.91000 229.

I
I
20| 5. 40000 648. 00| 2.10000 252. 00
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | | |
24 IN. | | [
0016 808- 75325 3.000 EACH 70. 79000 212. 37 75. 25000 225. 75| 42. 00000 126. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0017 808- 75996 1035.000 EACH 13. 72000 14200. 20| 4.00000 4140. 00| 15. 00000 15525. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |
0018 808- 75998 1035.000 EACH 19. 88000 20575. 80| 13. 20000 13662. 00| 24. 00000 24840. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0019 503- 03489 164.000 EACH 11. 81000 1936. 84| 9. 28000 1521. 92| 8. 00000 1312. 00
RETROFI TTED Tl E BARS | |
0020 501- 05240 300. 000 LFT | 12. 86000 3858. 00| 4. 55000 1365. 00| 12. 00000 3600. 00
CONTRACTI ON JO NT, DL | | |
0021 801- 06710 60.000 DAY | 10. 89000 653. 40| 15. 00000 900. 00| 20. 00000 1200. 00
FLASH NG ARROW SI GN | | |
SECTI ON TOTALS | $ 606, 446. 86| $  698,019. 49| $  724,850.00
------------------------------------------ Ao m m e e e o e e et e e e e e et e e et e e e e e e e e e e e memeeoeoao--

CONTRACT TOTALS | $ 606, 446. 86| $ 698, 019. 49| $ 724, 850. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 380 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 058, 212. 30 ROUTE : SR 332
CALL ORDER . 380 CONTRACT ID : RS-25891-A COUNTI ES : DELAWARE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 31-1028693

I
| HUNT PAVI NG COVPANY, |NC. | SPARTAN CONSTRUCTI ON, INC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  PAVEMENT REPAIR

I
0001 105-01925 6.000 M35 | 1651. 61000 9909. 66| 2053. 74000 12322. 44|

FIELD OFFI CE, 550 SQ FT. | | |
0002 105- 06845 LUMP| 8000. 00000 8000. 00| 4349. 10000 4349. 10|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  37406. 18000 37406.18|  60558. 00000 60558. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 305- 93341 61628.000 LFT | 1. 25000 77035. 00| 1. 68000 103535. 04
SAW CLEAN AND SEAL LONG TUDI NAL JOI NTS | | |
0005 305- 93342 96992. 000 LFT | 1. 25000 121240. 00| 1. 68000 162946. 56|
SAW CLEAN AND SEAL TRANSVERSE JONTS | | |
0006 501- 04966 335.000 EACH| 85. 00000 28475. 00| 61. 50000 20602. 50]
DOWEL BAR | | |
0007 506- 06333 2893.000 SYS | 93. 00000 269049. 00| 128. 45000 371605. 85
PCCP PATCHI NG FULL DEPTH 8" | | |
0008 506- 06334 688. 000 SYS | 135. 00000 92880. 00| 200. 00000 137600. 00|
PCCP PATCHI NG, PARTI AL DEPTH | | |
0009 801- 06640 25.000 EACH 95. 00000 2375. 00| 107. 29000 2682. 25|
CONSTRUCTI ON SIGN, A | | |
0010 801- 06775 LUMP|  58500. 00000 58500. 00|  62129. 95000 62129. 95|
MAI NTAI NI NG TRAFFI C | | |
0011 808- 06711 10192. 000 LFT | 0. 05000 509. 60| 0. 06000 611. 52
LINE, PAINT, BROKEN, WH TE, 4 IN | | |
0012 808- 06713 40771.000 LFT | 0. 05000 2038. 55| 0. 06000 2446. 26|
LINE, PAINT, SOLID, WHITE, 4 IN | | |
0013 808- 06714 40771.000 LFT | 0. 05000 2038. 55| 0. 06000 2446. 26|
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0014 808- 06723 3.000 EACH 65. 28000 195. 84| 74. 56000 223. 68

PAVEMENT MESSACE MARKI NGS, PAINT, LANE |
I NDI CATI ON° ARROW [
0015 808-06726 120. 000 LFT | 4. 35000 522.00

|
| 4. 97000 596. 40|
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | [ |
24 IN. | | [
0016 808- 75325 3.000 EACH 108. 81000 326. 43| 124. 36000 373. 08
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0017 808- 75996 1035. 000 EACH| 15. 23000 15763. 05| 17. 40000 18009. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0018 808- 75998 1035.000 EACH 24. 48000 25336. 80| 27. 96000 28938. 60|

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 380 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 058, 212. 30 ROUTE : SR 332
CALL ORDER . 380 CONTRACT ID : RS-25891-A COUNTI ES : DELAWARE
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 31-1028693

I

| HUNT PAVI NG COMPANY, INC. | SPARTAN CONSTRUCTI ON, INC. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0019 503- 03489 164.000 EACH 9. 00000 1476. 00| 7.10000 1164. 40|
RETROFI TTED Tl E BARS | | |
0020 501- 05240 300.000 LFT | 5. 00000 1500. 00| 9. 35000 2805. 00|
CONTRACTI ON JO NT, DL | | |
0021 801- 06710 60. 000 DAY | 30. 00000 1800. 00| 67. 58000 4054. 80|
FLASH NG ARROW SI GN | | |
SECTI ON TOTALS [ $ 756, 376. 66| $ 1,000, 000. 69|

------------------------------------------ o m m o m et e o e e et e e e o e e e e e e et e e e e e e e e e e e meeoaoaooo-

CONTRACT TOTALS | $ 756, 376. 66| $ 1,000, 000. 69|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 400 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,621, 193. 87 ROUTE : 24
CALL ORDER . 400 CONTRACT I D : RS-25943-A COUNTIES : M AM
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 08/02/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 1448009
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING [|NC $ 2,647, 789.00 100. 0000%
| (1) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  RESURFACE ( NON- 3R/ 4R STANDARDS)

I
0001 105-06790 6.000 MOS | 1500. 00000 9000. 00|

|

FI ELD OFFI CE, 300 SFT | | |
0002 110- 01001 LUMP|  129000. 00000 129000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 12000. 000 SYS | 2. 75000 33000. 00| |
SURFACE M LLING ASPHALT | | |
0004 303- 04095 2220.000 TON | 17. 00000 37740. 00| |
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0005 305- 05204 250. 000 TON | 110. 00000 27500. 00| |
HVA FOR PATCHI NG | | |
0007 401- 05456 27000. 000 TON | 42.00000  1134000. 00| |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
-~ VOLUMVETRI C [ | |
0008 401- 05464 16000. 000 TON | 39. 00000 624000. 00| [
QU QA HVA SURFACE 9.5 nm SHOULDER | | |
0009 401- 05467 220000. 000 LFT | 0. 20000 44000. 00| |
M LLED HVA CORRUGATI ONS | | |
0010 406- 05520 140. 000 TON | 165. 00000 23100. 00 |
ASPHALT FOR TACK COAT | | |
0011 610- 05527 700.000 TON | 80. 00000 56000. 00| |
HVA FOR APPROACHES | | |
0012 720- 44000 4.000 EACH 500. 00000 2000. 00| |
CASTING ADJUST TO GRADE | [ |
0013 801- 06207 28000. 000 LFT | 0. 30000 8400. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ |
4 IN. | [ [
0014 801- 06640 26.000 EACH 85. 00000 2210. 00| |
CONSTRUCTI ON SI GN, A | | |
0015 801- 06775 LUMP|  310000. 00000 310000. 00| |
|

MAI NTAI NI NG TRAFFI C | |



LI NE, REMOVE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 400 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,621, 193. 87 ROUTE : 24
CALL ORDER . 400 CONTRACT I D : RS-25943-A COUNTIES : M AM
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | |
| E & B PAVING | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0016 808- 03002 28000. 000 LFT | 0. 45000 12600. 00| |
LI NE, EPOXY, BROKEN, WHITE, 4 IN. | | |
0017 808- 03631 110000. 000 LFT | 0. 35000 38500. 00| |
LI NE, EPOXY, SOLID, WH TE, 4 IN. | | |
0018 808- 03632 110000. 000 LFT | 0. 35000 38500. 00| |
LI NE, EPOXY, SCOLID, YELLOW 4 IN. | | |
0019 808- 75256 200. 000 LFT | 1. 50000 300. 00| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
SOLID, WH TE, CROSSHATCH LINE, 8 IN | | |
0020 808- 75297 200. 000 LFT | 3. 50000 700. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0021 808- 75320 74.000 EACH| 65. 00000 4810. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0022 808- 75325 20. 000 EACH| 80. 00000 1600. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0023 808- 75996 1373.000 EACH 4. 00000 5492. 00| |
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | | |
0024 808- 75998 1373. 000 EACH| 19. 00000 26087. 00| |
SNOWPLOMBLE RAI SED PAVEMVENT MARKER | |
0025 808-97323 600. 000 LFT | 5. 00000 3000. 00| |
LI NE, THERMOPLASTI C, FOR BUZZ STRIPS, 8 | | |
I'N. | | |
0026 805- 06974 LUWP| 74000. 00000 74000. 00| |
W M STATI ON, 4 LANE PI EZO | | |
0027 808-06716 600. 000 LFT | 3. 75000 2250. 00| |
I
I

SECTI ON TOTALS

CONTRACT TOTALS

$ 2,647,789.00|

$ 2,647,789.00]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 440 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 280, 769. 75 ROUTE : 101
CALL ORDER . 440 CONTRACT I D : RS-25947-A COUNTI ES : ALLEN
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TI ME : 09/ 14/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 550200Q
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35- 1065659 BROOKS CONSTRUCTI ON $ 997, 799. 18 100. 0000%
2  35-1145884 L I C A CONSTRUCTI ON $ 1,096, 111.24 109. 8528%
3 35-1139301 E & B PAVING | NC $ 1,197,551.90 120. 0193%
4  35-1016737 VWAYNE ASPHALT & CONSTRUCTI ON $ 1,297,836.76 130. 0699%
| (1) 35-1065659 | (2) 35-1145884 | (3) 35-1139301
| BROOKS CONSTRUCTI ON |L 1 C A CONSTRUCTI ON | E & B PAVING | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001 RESURFACE ( NON- 3R/ 44R STANDARDS)
I | |
0001 105-01925 4.000 MOS | 1260. 00000 5040. 00| 1200. 00000 4800. 00| 1233. 00000 4932. 00
FIELD OFFICE, 51.1 nP | | [
0002 110-01001 LUWP| 49800. 00000 49800. 00| 50000. 00000 50000. 00| 60000. 00000 60000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02241 34.290 m | 5. 00000 171. 45] 5. 00000 171. 45| 5. 00000 171. 45
GUARDRAI L, REMOVE | [
0004 202- 60820 1094.000 n2 | 4.19000 4583. 86| 4. 90000 5360. 60| 2. 64000 2888. 16
SURFACE M LLI NG, ASPHALT | | [
0005 202-93741 8.000 EACH 150. 00000 1200. 00| 150. 00000 1200. 00| 150. 00000 1200. 00
GUARD RAI L END TREATMENT, REMOVE | | [
0006 303-04095 2075.000 My | 14. 33000 29734. 75| 12. 00000 24900. 00| 12. 27000 25460. 25
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0007 305-05204 750.000 My | 52. 91000 39682. 50| 67. 50000 50625. 00| 50. 00000 37500. 00
HVA FOR PATCHI NG | | |
0008 305- 05206 9903.200 My | 21. 72000 215097. 50| 28. 50000 282241. 20| 31. 53000 312247. 90
W DENI NG W TH HVA | [ |
0009 401- 05455 10131.000 My | 24. 25000 245676. 75| 26. 50000 268471. 50| 27. 80000 281641. 80
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0010 401- 05456 7515.000 My | 27. 94000 209969. 10| 35. 00000 263025. 00| 35. 35000 265655. 25
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0011 401- 06264 LUMP| 5000. 00000 5000. 00| 3100. 00000 3100. 00| 2000. 00000 2000. 00
PROFI LOGRAPH, HMVA | | |
0012 402- 05495 500.000 My | 28. 66000 14330. 00| 34. 00000 17000. 00| 40. 00000 20000. 00
HVA WEDGE AND LEVEL | | [
0013 406- 05520 43.000 My | 148. 81000 6398. 83| 172. 00000 7396. 00| 160. 00000 6880. 00
ASPHALT FOR TACK COAT | | [
0014 601-94689 12. 000 EACH 2150. 00000 25800. 00| 2500. 00000 30000. 00| 2150. 00000 25800. 00

GUARDRAI L END TREATMENT, OS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 440 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 280, 769. 75 ROUTE : 101
CALL ORDER . 440 CONTRACT I D : RS-25947-A COUNTI ES : ALLEN
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1145884 | (3) 35-1139301
| BROOKS CONSTRUCTI ON |[L I C A CONSTRUCTI ON | E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0015 601-97774 3.000 EACH 750. 00000 2250. 00| 3. 00000 9. 00| 750. 00000 2250. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0016 610- 05527 824.000 My | 46. 30000 38151. 20| 45. 50000 37492. 00| 100. 00000 82400. 00
HVA FOR APPROACHES | | |
0017 611-95023 1.000 EACH 85. 00000 85. 00| 200. 00000 200. 00| 100. 00000 100. 00
MAI LBOX ASSEMBLY, RESET | | |
0018 615-06520 4.000 EACH 240. 00000 960. 00| 150. 00000 600. 00| 150. 00000 600. 00
MONUMENT, RE- ESTABLI SH | | |
0019 801- 06203 7440.000 m | 0. 30000 2232. 00| 0. 63000 4687. 20| 0. 63000 4687. 20
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0020 801- 06207 945.000 m | 2. 56000 2419. 20| 2. 25000 2126. 25| 1. 10000 1039. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | |
0021 801-06640 26.000 EACH 65. 00000 1690. 00| 106. 00000 2756. 00| 106. 00000 2756. 00
CONSTRUCTI ON SI GN, A | [
0022 801-06775 LUVP| 80950. 00000 80950. 00| 23000. 00000 23000. 00| 40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C | |
0023 808-06712 1944.000 m | 0. 16000 311. 04| 0. 16500 320. 76| 0. 17000 330. 48
LI NE, PAI NT, BROKEN, YELLOW 100 mm | |
0024 808-06713 18818.000 m | 0. 16000 3010. 88| 0. 16500 3104. 97| 0. 17000 3199. 06
LINE, PAINT, SOLID, WH TE, 100 nm | |
0025 808-06714 5437.000 m | 0. 16000 869. 92| 0. 16500 897. 11| 0. 17000 924. 29
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0026 808- 75297 52.000 m | 16. 00000 832. 00| 16. 00000 832. 00| 16. 00000 832. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | |
0027 808- 75300 20.000 m | 5. 00000 100. 00| 5. 00000 100. 00| 5. 00000 100. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 150mm | | |
0028 808- 75996 484. 000 EACH 2. 50000 1210. 00| 3. 00000 1452. 00| 3. 54000 1713. 36
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0029 808- 75998 528. 000 EACH 19. 40000 10243. 20| 19. 40000 10243. 20| 19. 40000 10243. 20
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
TYPE 2 [ [ [
SECTI ON TOTALS | $ 997, 799. 18| $ 1,096, 111. 24| $ 1,197,551.90
__________________________________________ o
CONTRACT TOTALS | $ 997, 799. 18| $ 1,096, 111. 24| $ 1,197,551.90




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 440 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 280, 769. 75 101
CALL ORDER . 440 CONTRACT I D : RS-25947-A ALLEN
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1016737 | |
| WAYNE ASPHALT & CONSTRUCTI ON| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  RESURFACE ( NON- 3R/ 44R STANDARDS)
I I I
0001 105-01925 4.000 M6 | 1500. 00000 6000. 00| |
FIELD OFFICE, 51.1 n2 [ [ [
0002 110-01001 LUWP| 86650. 00000 86650. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02241 34.290 m | 5. 00000 171. 45| |
GUARDRAI L, REMOVE | | [
0004 202-60820 1094.000 n2 | 4. 00000 4376. 00| |
SURFACE M LLI NG, ASPHALT | [ [
0005 202-93741 8.000 EACH 150. 00000 1200. 00| |
GUARD RAI L END TREATMENT, REMOVE | [ [
0006 303- 04095 2075.000 My | 10. 75000 22306. 25| |
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0007 305- 05204 750.000 My | 65. 00000 48750. 00| |
HVA FOR PATCHI NG | [ [
0008 305- 05206 9903.200 My | 36. 00000 356515. 20| |
W DENI NG W TH HVA [ [ [
0009 401- 05455 10131.000 My | 28. 50000 288733. 50| |
QT QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| [ [
0010 401- 05456 7515.000 My | 40. 50000 304357. 50| |
QT QA HVA SURFACE 9.5 mm  MAI NLI NE | [ [
0011 401- 06264 LUWP| 3000. 00000 3000. 00| |
PROFI LOGRAPH, HMVA | [ [
0012 402- 05495 500.000 My | 40. 00000 20000. 00| |
HVA WEDGE AND LEVEL | | |
0013 406- 05520 43.000 My | 200. 00000 8600. 00| |
ASPHALT FOR TACK COAT | | |
0014 601-94689 12. 000 EACH| 2150. 00000 25800. 00| |
GUARDRAI L END TREATMENT, OS | | |
0015 601-97774 3.000 EACH 750. 00000 2250. 00| |
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ |
0016 610- 05527 824.000 My | 48. 00000 39552. 00| |
HVA FOR APPROACHES | | [
0017 611-95023 1.000 EACH 200. 00000 200. 00| |
MAI LBOX ASSEMBLY, RESET | | [
0018 615- 06520 4.000 EACH 300. 00000 1200. 00| |
MONUMENT, RE- ESTABLI SH | | [
0019 801- 06203 7440.000 m | 0. 63000 4687. 20| |
I

TEMPORARY PAVEMENT MARKI NG 100 mm |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 01/23/02
PAGE : 440 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 280, 769. 75 ROUTE : 101
CALL ORDER . 440 CONTRACT I D : RS-25947-A COUNTI ES : ALLEN
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1016737 | |
| WAYNE ASPHALT & CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST
0020 801- 06207 945.000 m | 3. 00000 2835. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | |
0021 801- 06640 26. 000 EACH| 65. 00000 1690. 00|
CONSTRUCTI ON SI GN, A | [
0022 801-06775 LUWP| 50000. 00000 50000. 00|
MAI NTAI NI NG TRAFFI C | |
0023 808-06712 1944.000 m | 0. 17000 330. 48|
LI NE, PAI NT, BROKEN, YELLOW 100 nm | |
0024 808-06713 18818.000 m | 0. 17000 3199. 06|
LI NE, PAINT, SOLID, WHI TE, 100 nm | |
0025 808-06714 5437.000 m | 0. 16000 869. 92|
0026 808- 75297 52.000 m | 16. 00000 832. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | |
0027 808- 75300 20.000 m | 5. 00000 100. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |

|
I
|
I
I
I
I
I
|
I
|
LINE, PAINT, SOLID, YELLOW 100 mm | | |
I
I
I
I
CROSSVALK LINE, 150mm | | |

I

I

I

I

II

I

0028 808- 75996 484.000 EACH 7. 00000 3388. 00|
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | |
REMOVE | [
0029 808- 75998 528.000 EACH 19. 40000 10243. 20|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
TYPE 2 | |
SECTI ON TOTALS | $ 1,297, 836. 76|
------------------------------------------ o m e e m o e e et e e e e e e e e m e e e e e o e e e e e e e e e e e memeeieoao-n

CONTRACT TOTALS | $ 1,297, 836. 76| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 452 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 349, 318.01 ROUTE : 1
CALL ORDER . 452 CONTRACT I D : RS-26009-A COUNTI ES : WELLS
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 06/29/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 2311004
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1139301 E & B PAVING |NC $ 234, 988. 00 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 251, 611. 15 107. 0740%
3 35-1016737 WAYNE ASPHALT & CONSTRUCTI ON $ 293, 179. 75 124. 7637%
4  35-1145884 L I C A CONSTRUCTI ON $ 295, 112. 95 125. 5863%
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1016737
|E & B PAVING |NC. | BROCKS CONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 4.000 MS | 800. 00000 3200. 00| 1260. 00000 5040. 00| 1500. 00000 6000. 00
FI ELD OFFI CE, 300 SFT | | |
0002 110-01001 LUMP|  11700. 00000 11700.00|  12500. 00000 12500. 00]  24660. 00000 24660. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 202- 60820 41330.000 SYS | 0. 50000 20665. 00| 0. 30000 12399. 00| 0. 75000 30997. 50
SURFACE M LLI NG ASPHALT | | |
0004 305- 05204 200.000 TON | 35. 00000 7000. 00| 69. 00000 13800. 00| 60. 00000 12000. 00
HVA FOR PATCHI NG | | |
0005 305- 60400 50.000 TON | 6. 00000 300. 00| 5. 00000 250. 00| 20. 00000 1000. 00
COMPACTED AGGREGATE FOR PATCHI NG | | |
0006 401- 05456 3200.000 TON | 36. 00000 115200. 00| 31. 70000 101440. 00| 40. 00000 128000. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0007 406- 05520 30.000 TON | 10. 00000 300. 00| 15. 00000 450. 00| 165. 00000 4950. 00
ASPHALT FOR TACK COAT | | |
0008 605- 94465 50.000 SYS | 100. 00000 5000. 00| 86. 00000 4300. 00| 77. 00000 3850. 00
CENTER CURB, CONCRETE | |
0009 610- 05527 270.000 TON | 40. 00000 10800. 00| 35. 00000 9450. 00| 50. 00000 13500. 00
HVA FOR APPROACHES | |
0010 615- 06520 1.000 EACH 150. 00000 150. 00| 250. 00000 250. 00| 400. 00000 400. 00
MONUVENT, RE- ESTABLI SH | | |
0011 720- 44000 5.000 EACH| 240. 00000 1200. 00| 360. 00000 1800. 00| 250. 00000 1250. 00
CASTI NG, ADJUST TO GRADE | |
0012 801- 06203 6000. 000 LFT | 0. 01000 60. 00| 0. 12000 720. 00| 0. 19000 1140. 00
TEMPORARY PAVEMENT MARKI NG 4 I N. | | |
0013 801- 06207 24000. 000 LFT | 0. 01000 240. 00| 0. 12000 2880. 00| 0. 45000 10800. 00

TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 452 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 349, 318.01 ROUTE : 1
CALL ORDER . 452 CONTRACT I D : RS-26009-A COUNTI ES : WELLS
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1016737
|E & B PAVING, | NC. | BROOKS CONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 801- 06640 12.000 EACH 79. 00000 948. 00| 100. 00000 1200. 00| 79. 00000 948. 00
CONSTRUCTI ON SI GN, A | | |
0015 801-06775 LUWP| 25740. 75000 25740. 75| 44600. 00000 44600. 00| 21200. 00000 21200. 00
MAI NTAI NI NG TRAFFI C | | [
0016 805- 78470 10000. 000 LFT | 0. 15000 1500. 00| 0. 15000 1500. 00| 0. 15000 1500. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | |
0017 805- 78795 3000. 000 LFT | 7.00000 21000. 00| 7. 00000 21000. 00| 7.00000 21000. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0018 808- 04298 8.000 EACH 75. 00000 600. 00| 275. 00000 2200. 00| 75. 00000 600. 00
PAVEMENT MESSAGE MARKI NG THERMOPLASTI C, | | |
WORD (RR) | |
0019 808-06701 2900. 000 LFT | 0. 30000 870. 00| 0. 27000 783. 00| 0. 30000 870. 00
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
IN I I I
0020 808-06703 11600. 000 LFT | 0. 01000 116. 00| 0. 27000 3132. 00| 0. 01000 116. 00
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0021 808- 75240 11825.000 LFT | 0. 01000 118. 25| 0. 01000 118. 25| 0. 01000 118. 25
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN I I I
0022 808- 75245 11600. 000 LFT | 0. 01000 116. 00| 0. 27000 3132. 00| 0. 01000 116. 00
LINE, THERMOPLASTIC, SCOLID, YELLOW 4 | | |
IN I I I
0023 808- 75278 560. 000 LFT | 1. 25000 700. 00| 2. 00000 1120. 00| 1. 25000 700. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE, 12 IN. | | |
0024 808- 75297 200. 000 LFT | 3. 75000 750. 00| 3. 50000 700. 00| 3. 75000 750. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | [
0025 808- 75300 120. 000 LFT | 1. 00000 120. 00| 1. 50000 180. 00| 1. 00000 120. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | [
0026 808- 75320 32.000 EACH 61. 00000 1952. 00| 60. 45000 1934. 40| 61. 00000 1952. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0027 808- 75325 32.000 EACH 86. 00000 2752. 00| 85. 00000 2720. 00| 86. 00000 2752. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0028 808- 92027 350. 000 LFT | 1. 00000 350. 00| 1. 75000 612. 50| 1. 00000 350. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW 8 | | |
IN | | |
0029 808- 95638 1400. 000 SFT | 1. 10000 1540. 00| 1. 00000 1400. 00| 1. 10000 1540. 00

CENTER CURB PAI NTI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 452 -3

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 349, 318.01 ROUTE : 1
CALL ORDER . 452 CONTRACT I D : RS-26009-A COUNTI ES : WELLS
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1016737
|E & B PAVING, | NC. | BROOKS CONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 234, 988. 00| $ 251, 611. 15| $ 293,179.75
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $  234,988. 00 $ 251, 611. 15 $  293,179.75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 452 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 349, 318.01 ROUTE : 1
CALL ORDER . 452 CONTRACT I D : RS-26009-A COUNTI ES : WELLS
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1145884 | |
|L 1 C A CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  ASPHALT RESURFACE

LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 |
I'N. |

|

0001 105- 06790 4.000 MNOS | 1200. 00000 4800. 00| |
FI ELD OFFI CE, 300 SFT | | |
0002 110- 01001 LUMP|  10500. 00000 10500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 41330.000 SYS | 0. 55000 22731. 50 |
SURFACE M LLING ASPHALT | | |
0004 305- 05204 200.000 TON | 83. 40000 16680. 00| |
HVA FOR PATCHI NG | [ |
0005 305- 60400 50.000 TON | 8. 20000 410. 00| |
COVPACTED AGGREGATE FOR PATCHI NG | | |
0006 401- 05456 3200.000 TON | 39. 50000 126400. 00| |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0007 406- 05520 30.000 TON | 156. 00000 4680. 00| |
ASPHALT FOR TACK COAT | | |
0008 605- 94465 50.000 SYS | 154. 00000 7700. 00| |
CENTER CURB, CONCRETE | | |
0009 610- 05527 270.000 TON | 66. 00000 17820. 00| |
HVA FOR APPROACHES | | |
0010 615- 06520 1.000 EACH 150. 00000 150. 00| |
MONUVENT, RE- ESTABLI SH | | |
0011 720- 44000 5.000 EACH 250. 00000 1250. 00| |
CASTING ADJUST TO GRADE | [ |
0012 801- 06203 6000. 000 LFT | 0. 19000 1140. 00| |
TEMPORARY PAVEMENT MARKING 4 IN | | |
0013 801- 06207 24000. 000 LFT | 1. 00000 24000. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN | [ [
0014 801- 06640 12.000 EACH 79. 00000 948. 00| |
CONSTRUCTI ON SIGN, A | | |
0015 801- 06775 LUMP|  23500. 00000 23500. 00 |
MAI NTAI NI NG TRAFFI C | | |
0016 805- 78470 10000. 000 LFT | 0. 38000 3800. 00| [
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | [ |
0017 805- 78795 3000.000 LFT | 6. 20000 18600. 00| |
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0018 808- 04298 8.000 EACH 75. 00000 600. 00| |
PAVEMENT MESSAGE MARKI NG, THERMOPLASTI G, | [ [
VCRD (RR) | | |
0019 808- 06701 2900.000 LFT | 0. 30000 870. 00| |
| |

I |



ENG NEER S ESTI MATE: $ 349, 318.01

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ROUTE : 1

DATE : 01/23/02
PAGE : 452 -5

CALL ORDER . 452 CONTRACT I D : RS-26009-A COUNTI ES : WELLS
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1145884 | |
|L 1 C A CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 808- 06703 11600. 000 LFT | 0. 01000 116. 00| |
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0021 808- 75240 11825.000 LFT | 0. 01000 118. 25| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN | | |
0022 808- 75245 11600. 000 LFT | 0. 01000 116. 00| |
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN I I |
0023 808- 75278 560. 000 LFT | 1. 25000 700. 00| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
SOLID, YELLON CROSSHATCH LINE, 12 IN. | | |
0024 808- 75297 200. 000 LFT | 3. 75000 750. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0025 808- 75300 120.000 LFT | 1. 00000 120. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |
0026 808- 75320 32.000 EACH 61. 00000 1952. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0027 808- 75325 32.000 EACH 86. 60000 2771. 20| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0028 808-92027 350. 000 LFT | 1. 00000 350. 00| |
LINE, THERMOPLASTIC, SCOLID, YELLOW 8 | | |
I'N. | | |
0029 808-95638 1400. 000 SFT | 1. 10000 1540. 00| |
CENTER CURB PAI NTI NG | | |
SECTI ON TOTALS | $ 295, 112. 95| [
CONTRACT TOTALS | $ 295, 112. 95| [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 460 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 329, 735. 46 ROUTE : |-74
CALL ORDER . 460 CONTRACT ID : RS-26021-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 0741129
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1139301 E & B PAVING | NC $ 171, 654. 30 100. 0000%
2 31-4351261 SHELLY & SANDS, | NC $ 202, 042. 30 117. 7030%
3 35-1151771 CALUMET ASPHALT PAVI NG CO. | NC. $ 202, 801. 10 118. 1450%
4 35-1917625 M LESTONE CONTRACTORS, L.P. $ 208, 439. 20 121. 4296%
5 35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 209, 630. 20 122.1234%
| (1) 35-1139301 | (2) 31-4351261 | (3) 35-1151771
| E & B PAVING, | NC. | SHELLY & SANDS, | NC. | CALUVET ASPHALT PAVI NG CO. |
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 M LL SURFACE AND ASPHALT OVERLAY
I I |
0001 105-06790 3.000 MXS | 1000. 00000 3000. 00| 1450. 00000 4350. 00| 2400. 00000 7200. 00
FI ELD OFFI CE, 300 SFT | | [
0002 105- 06845 LUVP| 750. 00000 750. 00| 4500. 00000 4500. 00| 1000. 00000 1000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 8000. 00000 8000. 00| 3000. 00000 3000. 00| 2300. 00000 2300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-60820 25556. 000 SYS | 0. 50000 12778. 00| 1. 05000 26833. 80| 0. 70000 17889. 20
SURFACE M LLI NG, ASPHALT | | [
0005 305-05204 20.000 TON | 100. 00000 2000. 00| 250. 00000 5000. 00| 69. 00000 1380. 00
HMVA FOR PATCHI NG | | [
0006 401- 05457 2811.000 TON | 32. 70000 91919. 70| 36. 00000 101196. 00| 41. 80000 117499. 80
QC/ QA HVA SURFACE 12.5 nm MAI NLI NE | | |
0007 401- 05467 100. 000 LFT | 15. 00000 1500. 00| 20. 00000 2000. 00| 28. 40000 2840. 00
M LLED HVA CORRUGATI ONS | | [
0008 402- 05495 10. 000 TON | 80. 00000 800. 00| 85. 00000 850. 00| 41. 80000 418. 00
HVA WEDGE AND LEVEL | | [
0009 406- 05520 8.500 TON | 160. 00000 1360. 00| 165. 00000 1402. 50| 125. 00000 1062. 50
ASPHALT FOR TACK COAT | | |
0010 406- 06466 38340. 000 LFT | 0. 75000 28755. 00| 0. 70000 26838. 00| 0. 80000 30672. 00
POLYMERI C ASPHALT JO NT TAPE | | |
0011 715-05053 20.000 LFT | 20. 00000 400. 00| 42. 00000 840. 00| 26. 50000 530. 00
PI PE, UNDERDRAI N QUTLET, 6 IN | | |
0012 715-05203 100. 000 LFT | 20. 00000 2000. 00| 12. 00000 1200. 00| 27. 00000 2700. 00
PIPE, TYPE 4, O RCULAR 4 IN | | |
0013 718- 06526 4.200 TON | 250. 00000 1050. 00| 265. 00000 1113. 00| 30. 00000 126. 00

HVA FOR UNDERDRAI NS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 460 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 329, 735. 46 ROUTE : |-74
CALL ORDER . 460 CONTRACT ID : RS-26021-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 31-4351261 | (3) 35-1151771
| E & B PAVING | NC. | SHELLY & SANDS, | NC. | CALUVET ASPHALT PAVI NG CO. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0014 718-52610 5.000 CYS | 130. 00000 650. 00| 105. 00000 525. 00| 25. 00000 125. 00
AGGREGATE FOR UNDERDRAI NS | | |
0015 801-01093 8.000 EACH 350. 00000 2800. 00| 370. 00000 2960. 00| 370. 00000 2960. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0016 801-06203 1920. 000 LFT | 0. 18000 345. 60| 0. 35000 672. 00| 0. 23000 441. 60
TEMPORARY PAVEMENT MARKING 4 I N | |
0017 801- 06207 2220.000 LFT | 1. 00000 2220. 00| 1. 10000 2442. 00| 0. 75000 1665. 00
TEMPORARY PAVEMENT NMARKI NG REMOVABLE, | | |
4 |IN | | |
0018 801- 06640 10. 000 EACH 50. 00000 500. 00| 52. 00000 520. 00| 52. 80000 528. 00
CONSTRUCTI ON SI GN, A | | [
0019 801- 06645 2.000 EACH 30. 00000 60. 00| 32. 00000 64. 00| 32. 00000 64. 00
CONSTRUCTI ON SI G\, B | | |
0020 801-06710 20. 000 DAY | 13. 00000 260. 00| 14. 00000 280. 00| 14. 00000 280. 00
FLASHI NG ARROW S| GN | | [
0021 801-06775 LUVP| 2010. 00000 2010. 00| 6000. 00000 6000. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | |
0022 808- 06702 4800. 000 LFT | 0. 36000 1728. 00| 0. 38000 1824. 00| 0. 38000 1824. 00
LI NE, THERMOPLASTI C, BROKEN, WH TE, 5 | | |
IN I | |
0023 808- 06703 19200. 000 LFT | 0. 29000 5568. 00| 0. 31000 5952. 00| 0. 31000 5952. 00
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0024 808- 75996 240.000 EACH 5. 00000 1200. 00| 7.00000 1680. 00| 5. 60000 1344. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
SECTI ON TOTALS | $ 171, 654. 30| $ 202, 042. 30| $ 202, 801. 10
CONTRACT TOTALS | $ 171, 654. 30| $ 202, 042. 30| $ 202, 801. 10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PACGE : 460 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 329, 735. 46 ROUTE : |-74
CALL ORDER . 460 CONTRACT ID : RS-26021-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-0918397

I
| M LESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTION 0001 M LL SURFACE AND ASPHALT OVERLAY

I I
0001 105-06790 3.000 M3S | 2400. 00000 7200. 00| 2200. 00000 6600. 00|

FI ELD OFFI CE, 300 SFT | | |
0002 105- 06845 LUMP| 1600. 00000 1600. 00| 3500. 00000 3500. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  10200. 00000 10200.00|  10400. 00000 10400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 25556. 000 SYS | 0. 40000 10222. 40| 0. 45000 11500. 20|
SURFACE M LLING ASPHALT | | |
0005 305- 05204 20.000 TON | 160. 00000 3200. 00| 42.00000 840. 00|
HVA FOR PATCHI NG | | |
0006 401- 05457 2811.000 TON | 42. 80000 120310. 80| 39. 00000 109629. 00|
QC/ QA HVA SURFACE 12.5 mm MAI NLI NE | | |
0007 401- 05467 100.000 LFT | 40. 00000 4000. 00| 25. 00000 2500. 00|
M LLED HVA CORRUGATI ONS | | |
0008 402- 05495 10.000 TON | 70. 00000 700. 00| 64. 00000 640. 00|
HVA WEDGE AND LEVEL | | |
0009 406- 05520 8.500 TON | 180. 00000 1530. 00| 200. 00000 1700. 00|
ASPHALT FOR TACK COAT | | |
0010 406- 06466 38340.000 LFT | 0. 70000 26838. 00| 0. 90000 34506. 00|
POLYMERI C ASPHALT JO NT TAPE | | |
0011 715- 05053 20.000 LFT | 15. 00000 300. 00| 10. 00000 200. 00|
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |
0012 715- 05203 100.000 LFT | 13. 00000 1300. 00| 28. 00000 2800. 00|
PIPE, TYPE 4, CIRCULAR 4 IN | | |
0013 718- 06526 4.200 TON | 200. 00000 840. 00| 150. 00000 630. 00|
HVA FOR UNDERDRAI NS | | |
0014 718-52610 5.000 CYS | 240. 00000 1200. 00| 115. 00000 575. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0015 801- 01093 8.000 EACH 380. 00000 3040. 00| 375. 00000 3000. 00|
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0016 801- 06203 1920.000 LFT | 0. 40000 768. 00| 0. 75000 1440. 00|
TEMPORARY PAVEMENT MARKING 4 IN | | |
0017 801- 06207 2220.000 LFT | 1. 50000 3330. 00| 0. 50000 1110. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | [ [
0018 801- 06640 10. 000 EACH 60. 00000 600. 00| 50. 00000 500. 00|
CONSTRUCTI ON SI GN, A | | |
0019 801- 06645 2.000 EACH 40. 00000 80. 00| 30. 00000 60. 00|

CONSTRUCTI ON SI GN, B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/23/02
PAGE : 460 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 329, 735. 46 ROUTE : |-74
CALL ORDER . 460 CONTRACT ID : RS-26021-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 01/15/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 801-06710 20. 000 DAY | 15. 00000 300. 00| 14. 00000 280. 00|
FLASHI NG ARROW S| GN | | [
0021 801-06775 LUWP| 2000. 00000 2000. 00| 9300. 00000 9300. 00|
MAI NTAI NI NG TRAFFI C | |
0022 808- 06702 4800. 000 LFT | 0. 40000 1920. 00| 0. 38000 1824. 00|
LI NE, THERMOPLASTI C, BROKEN, WH TE, 5 [ | |
IN | | |
0023 808- 06703 19200. 000 LFT | 0. 30000 5760. 00| 0. 27000 5184. 00|
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0024 808- 75996 240.000 EACH 5. 00000 1200. 00| 3. 80000 912. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE [ [ |
SECTI ON TOTALS | $ 208, 439. 20| $ 209, 630. 20|
CONTRACT TOTALS | $ 208, 439. 20| $ 209, 630. 20|







